

SLIN 0001AH

OTHER VENDORS

<u>PART NUMBER</u>	<u>DESCRIPTION</u>	<u>QTY</u>	<u>UNIT</u> <u>ISSUE</u>	<u>YR 1</u> <u>PRICE</u>	<u>YR 2</u> <u>PRICE</u>	<u>YR 3</u> <u>PRICE</u>	<u>YR 4</u> <u>PRICE</u>	<u>YR 5</u> <u>PRICE</u>	<u>YR 6</u> <u>PRICE</u>
150-1126-01	PAIRGAIN - HCS-418, L1, 19" SHELF CONNECTO	1	EA	\$630.00	\$630.00	\$630.00	\$630.00	\$630.00	\$630.00
150-1704-02	PAIRGAIN - MEGABIT MODEM CRA	1	EA	\$1,434.00	\$1,434.00	\$1,434.00	\$1,434.00	\$1,434.00	\$1,434.00
150-1714-01	PAIRGAIN - CRA220 LINE UNIT	1	EA	\$714.00	\$714.00	\$714.00	\$714.00	\$714.00	\$714.00
150-1721-01	PAIRGAIN - ADSL POTS SPLITTER	1	EA	\$174.00	\$174.00	\$174.00	\$174.00	\$174.00	\$174.00
41440A	FIREBERD T1 DROP/INSERT I/F	1	EA	\$3,474.00	\$3,474.00	\$3,474.00	\$3,474.00	\$3,474.00	\$3,474.00
41800	FIREBERD CCITT 2048 M/NX64	1	EA	\$3,210.00	\$3,210.00	\$3,210.00	\$3,210.00	\$3,210.00	\$3,210.00
1-100A39	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$27,835	\$28,392	\$28,960	\$29,539	\$30,130	
1-100A45	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$31,879	\$32,517	\$33,167	\$33,830	\$34,507	
1-100A51	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$35,554	\$36,265	\$36,990	\$37,730	\$38,484	
1-100A63	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$42,011	\$42,851	\$43,708	\$44,582	\$45,474	
1-100A69	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$45,128	\$46,031	\$46,952	\$47,891	\$48,848	
1-100A75	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$48,320	\$49,287	\$50,273	\$51,278	\$52,304	
1-100A81	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$52,087	\$53,129	\$54,192	\$55,275	\$56,381	
1-100A87	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$55,928	\$57,047	\$58,188	\$59,352	\$60,539	
1-100A93	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$59,881	\$61,079	\$62,300	\$63,546	\$64,817	
1-100A99	GNB - ABSOLYTE IIP BATTERY MODULE	1	EA	\$63,722	\$64,997	\$66,297	\$67,623	\$68,975	
156920	CET Networks Integration-Fort McCoy Upgrade	1	LT	\$ 27,378.00	n/a	n/a	n/a	n/a	
156920	CET Networks Integration-Fort McCoy	1	LT	n/a	\$5,400.00	n/a	n/a	n/a	
156920	ANTI-STATIC FLOOR MATS	1	EA	N/A	\$500.00	\$500.00	\$500.00	\$500.00	
156920	ENABLING TECHNOLOGIES - NY ANG HP BASE MODEL ML 370 RACK MOUNTABLE SERVER	1	LT	N/A	\$7,475.00	N/A	N/A	N/A	
176788	ENABLING TECHNOLOGIES - NY ANG QSIG 23 CHANNEL/T-1 VOICE CARD AND INTEGRATION DEVICE	1	LT	N/A	\$6,150.00	N/A	N/A	N/A	
700228679	ENABLING TECHNOLOGIES - NY ANG UNIFIED MESSENGER 4.0 TO MODULAR MESSAGING R1.1 SOFTWARE	1	LT	N/A	\$1,490.00	N/A	N/A	N/A	
156920	ENABLING TECHNOLOGIES - NY ANG UM 4.0 TO MM1.1 UPGRADE	1	LT	N/A	\$7,500.00	N/A	N/A	N/A	
156922	ENABLING TECHNOLOGIES - NY ANG ANNUAL SOFTWARE MAINTENANCE AND SUPPORT FOR MODULAR MESSAGING	1	LT	N/A	\$13,500.00	N/A	N/A	N/A	
156920	ANTI-STATIC FLOOR MATS	1	EA	N/A	\$500.00	\$500.00	\$500.00	\$500.00	
169133	2/0 AWG Green, RHH/RHW	1	N/A	N/A	N/A	N/A	N/A	\$6.73	\$9.24
169133	6 AWG Green, RHH/RHW - STRD	1	N/A	N/A	N/A	N/A	N/A	\$0.89	\$6.30
169133	750 MCM FLEX Grey cloth cover Engineered BOM Development	1	N/A	N/A	N/A	N/A	N/A	\$31.82	\$7.37
								\$0.00	\$2,520.00

	Engineered Drawings 65%	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$2,520.00
	Engineered Drawings 95%	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$1,008.00
	Engineered Drawings As Builts	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$1,008.00
	Engineering Site Survey	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$1,512.00
	Engineering Travel	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$1,897.50
	Installation Travel	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$1,512.00
	Installer Per Diem	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$153.75
	Project Management Travel	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$1,897.50
	Site Management	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$21,600.00
	Site Manager Per Diem	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$153.75
169133	Cable, 350 MCM, Gray RHH/RHW, CK20921, Flex Cabinet, 24"wide x 36"deep x 84"high, Plex	1	N/A	N/A	N/A	N/A	N/A	\$14.67	\$6.86
169133	Door w/ Lock, fan, 10 surge outlets	1	N/A	N/A	N/A	N/A	N/A	\$3,504.59	\$579.60
169133	2/0 AWG Green, RHH/RHW CK-5482	1	N/A	N/A	N/A	N/A	N/A	\$10.57	\$19.29
169133	6 AWG GRAY RHH/RHW CK-5482-H	1	N/A	N/A	N/A	N/A	N/A	\$1.54	\$8.61
169133	6 AWG Green, RHH/RHW CK-5482	1	N/A	N/A	N/A	N/A	N/A	\$0.89	\$6.30
169133	3RD PARTY HDWR - CISCO C2960-48TC-L	1	N/A	N/A	N/A	N/A	N/A	\$5,618.75	\$0.00
169133	3RD PARTY HDWR - CISCO C2960-48TC-L	1	N/A	N/A	N/A	N/A	N/A	\$4,528.96	\$0.00
169133	3RD PARTY HDWR - CISCO GBIC SM XCEIVER	1	N/A	N/A	N/A	N/A	N/A	\$1,321.48	\$0.00
169133	3RD PARTY HDWR - CISCO GBIC SM XCEIVER	1	N/A	N/A	N/A	N/A	N/A	\$1,065.18	\$0.00
169133	3RD PARTY HDWR - CISCO INSTALL	1	N/A	N/A	N/A	N/A	N/A	\$7,373.44	\$0.00
169133	3RD PARTY HDWR - CISCO INSTALL	1	N/A	N/A	N/A	N/A	N/A	\$5,943.33	\$0.00
169133	3RD PARTY HDWR - CISCO MAINTENANCE 1-Y	1	N/A	N/A	N/A	N/A	N/A	\$3,050.00	\$0.00
169133	3RD PARTY HDWR - CISCO MAINTENANCE 1-Y	1	N/A	N/A	N/A	N/A	N/A	\$2,458.44	\$0.00
169133	3RD PARTY HDWR - CISCO SM FIBER CABLE	1	N/A	N/A	N/A	N/A	N/A	\$585.94	\$0.00
169133	3RD PARTY HDWR - CISCO SM FIBER CABLE	1	N/A	N/A	N/A	N/A	N/A	\$472.29	\$0.00
169133	3RD PARTY HDWR - CISCO STACK CABLE	1	N/A	N/A	N/A	N/A	N/A	\$742.19	\$0.00
169133	3RD PARTY HDWR - CISCO STACK CABLE	1	N/A	N/A	N/A	N/A	N/A	\$598.24	\$0.00
169133	Battery Disconnect	1	N/A	N/A	N/A	N/A	N/A	\$3,392.53	\$504.00
169133	Battery Disconnect 1	1	N/A	N/A	N/A	N/A	N/A	\$2,809.84	\$336.00
169133	EYE WASH STATION	1	N/A	N/A	N/A	N/A	N/A	\$1,121.25	\$252.00
169133	Spill containment	1	N/A	N/A	N/A	N/A	N/A	\$2,351.75	\$504.00
169133	Spill containment	1	N/A	N/A	N/A	N/A	N/A	\$2,639.25	\$504.00
169133	1 1/2" emt	1	N/A	N/A	N/A	N/A	N/A	\$29.27	\$26.61
169133	1 1/2" imc	1	N/A	N/A	N/A	N/A	N/A	\$61.46	\$48.40
169133	1" emt	1	N/A	N/A	N/A	N/A	N/A	\$12.26	\$17.71
169133	100A 2 pole breaker	1	N/A	N/A	N/A	N/A	N/A	\$357.16	\$41.25
169133	15A 1 pole breaker	1	N/A	N/A	N/A	N/A	N/A	\$59.18	\$16.95
169133	2 1/2" imc	1	N/A	N/A	N/A	N/A	N/A	\$60.79	\$45.78

169133	200A 120V inverter panel	1	N/A	N/A	N/A	N/A	N/A	\$724.29	\$395.36
169133	200A enclosed circuit breaker disconnect	1	N/A	N/A	N/A	N/A	N/A	\$402.69	\$350.16
169133	200A single phase panel MCB	1	N/A	N/A	N/A	N/A	N/A	\$5,022.72	\$2,805.14
169133	200A Westinghouse 2 pole breaker	1	N/A	N/A	N/A	N/A	N/A	\$963.70	\$350.16
169133	20A 1 pole breaker	1	N/A	N/A	N/A	N/A	N/A	\$59.18	\$16.95
169133	20A 1 pole circuit breaker	1	N/A	N/A	N/A	N/A	N/A	\$56.89	\$16.95
169133	225A 120/208V 3phase MCB panel w/shunt contr	1	N/A	N/A	N/A	N/A	N/A	\$3,212.76	\$451.84
169133	225A 120V MLO panel	1	N/A	N/A	N/A	N/A	N/A	\$724.29	\$395.36
169133	225A Westinghouse 3 pole breaker	1	N/A	N/A	N/A	N/A	N/A	\$2,454.58	\$395.36
169133	250 mcm	1	N/A	N/A	N/A	N/A	N/A	\$25.91	\$19.52
169133	3/4 x 10' cu clad ground rod	1	N/A	N/A	N/A	N/A	N/A	\$58.43	\$157.18
169133	3/4" emt	1	N/A	N/A	N/A	N/A	N/A	\$11.84	\$33.40
169133	3/4" x 10' cu clad groung rod	1	N/A	N/A	N/A	N/A	N/A	\$58.43	\$157.18
169133	30A 2 pole breaker	1	N/A	N/A	N/A	N/A	N/A	\$131.70	\$28.25
169133	30A 2 pole circuit breaker	1	N/A	N/A	N/A	N/A	N/A	\$126.64	\$28.25
169133	30A two pole breaker	1	N/A	N/A	N/A	N/A	N/A	\$79.15	\$126.64
169133	5 Ton Wall Mounted HVAC Unit	1	N/A	N/A	N/A	N/A	N/A	\$7,905.02	\$3,136.69
169133	cadweld 150	1	N/A	N/A	N/A	N/A	N/A	\$35.01	\$140.65
	Drafting	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$87.50
	Engineering	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$112.50
169133	Environment Alarms (HVAC, Gen, Fire Alarm)	1	N/A	N/A	N/A	N/A	N/A	\$1,330.00	\$2,660.00
	Excavation/Backfill	1	N/A	N/A	N/A	N/A	N/A	\$10.17	\$36.13
169133	FM-200 Fire Suppression System	1	N/A	N/A	N/A	N/A	N/A	\$24,554.69	\$10,523.44
169133	King Fisher KFRTI Fire Alarm System	1	N/A	N/A	N/A	N/A	N/A	\$11,739.06	\$3,009.13
169133	Lightening Protection	1	N/A	N/A	N/A	N/A	N/A	\$2,390.85	\$3,290.10
169133	Panel surge protection	1	N/A	N/A	N/A	N/A	N/A	\$2,129.75	\$337.43
	Seeding/Grading	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$3.50
	Site Manager	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$112.50
	Site Manager - Travel (300) & Per Diem (28 Days)	1	N/A	N/A	N/A	N/A	N/A	\$181.88	\$4,305.00
	Site Manager - Travel (N/A) & Per Diem (14 Days)	1	N/A	N/A	N/A	N/A	N/A	\$181.88	\$2,152.50
	Trenching/Backfill	1	N/A	N/A	N/A	N/A	N/A	\$8.75	\$36.13
	ANALYST SERVICES	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$132.50
	ANALYST SERVICES, OVER-TIME	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$193.75
	ANALYST SERVICES, SUNDAYS & HOLIDAYS	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$258.75
	TRAVEL EXPENSES	1	N/A	N/A	N/A	N/A	N/A	\$0.00	\$1,325.00
169133	20 Position Fuse/Circuit Brkr Distr. Mod w/LVLD	1	N/A	N/A	N/A	N/A	N/A	\$1,183.80	\$0.00
169133	2000A Low Voltage/Manual Battery Disconnect C	1	N/A	N/A	N/A	N/A	N/A	\$1,936.66	\$0.00
169133	20A Breaker Bullet	1	N/A	N/A	N/A	N/A	N/A	\$49.09	\$0.00

169133	30A Breaker Bullet	1	N/A	N/A	N/A	N/A	N/A	\$49.09	\$0.00
169133	40A Breaker Bullet	1	N/A	N/A	N/A	N/A	N/A	\$49.09	\$0.00
169133	600A Breaker Bullet	1	N/A	N/A	N/A	N/A	N/A	\$49.09	\$0.00
169133	60A Breaker Bullet	1	N/A	N/A	N/A	N/A	N/A	\$49.09	\$0.00
169133	7' x 23" Relay Rack, seismic	1	N/A	N/A	N/A	N/A	N/A	\$1,309.28	\$0.00
169133	Four Row Distribution Cabinet	1	N/A	N/A	N/A	N/A	N/A	\$10,122.12	\$2,803.50
169133	Interface components for (1) V260ECAB PCU mc	1	N/A	N/A	N/A	N/A	N/A	\$163.67	\$0.00
169133	Rectifier Vortex PCU 48V, 65A V65B50 PCU	1	N/A	N/A	N/A	N/A	N/A	\$1,983.75	\$15.75
169133	Shelf, Expansion,48V260A,4 AC feed	1	N/A	N/A	N/A	N/A	N/A	\$709.20	\$0.00
169133	2" tubular side bar cable rack 12"	1	N/A	N/A	N/A	N/A	N/A	\$610.79	\$378.00
169133	2" tubular side bar cable rack 12"	1	N/A	N/A	N/A	N/A	N/A	\$641.69	\$472.50
169133	5067 BDFB	1	N/A	N/A	N/A	N/A	N/A	\$9,181.42	\$756.00
169133	ONYX S4 21 KVA INVERTER WITH 21 KVA RECE	1	N/A	N/A	N/A	N/A	N/A	\$33,472.73	\$2,646.00
169133	1200A 151 DISTRIBUTION BAY	1	N/A	N/A	N/A	N/A	N/A	\$16,998.44	\$1,008.00
169133	400A FUSE	1	N/A	N/A	N/A	N/A	N/A	\$69.00	\$0.00
169133	600A FUSE	1	N/A	N/A	N/A	N/A	N/A	\$69.00	\$0.00
156920	GOVT SOL HDWR-GRAYBAR 4-POST RACKS	1	N/A	N/A	N/A	N/A	N/A	\$573.99	
156920	GOVT SOL HDWR-GRAYBAR RACK SHELF	1	N/A	N/A	N/A	N/A	N/A	\$315.53	
156920	GOVT SOL HDWR-GRAYBAR POWER STRIPS	1	N/A	N/A	N/A	N/A	N/A	\$64.03	
156920	GOVT SOL HDWR-ALLCOM PWR MATERIALS	1	N/A	N/A	N/A	N/A	N/A	\$2,425.00	
156920	GOVT SOL HDWR-ALLCOM PWR LABOR,TRNG,	1	N/A	N/A	N/A	N/A	N/A	\$7,118.75	